

Republic of the Philippines DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES

Visayas Avenue, Diliman, Quezon City Tel. No.: (02) 8249-3367 | (02) 8248-3367

CONTRACT

Consulting Services for the Structural Audit and Detailed Engineering of the Main Building of the Department of Environment and Natural Resources-Central Office (DENR-CO)

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT entered into on this <u>2 3 DEC 2020</u> in Quezon City, Philippines, by and between:

DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES, a government agency created by virtue of Executive Order (EO) No. 192 dated 10 June 1987, with office address in Visayas Avenue, Diliman, Quezon City, represented herein by its Director for Administrative Service, **ROLANDO R. CASTRO** hereinafter referred to as "**DENR**"

-and -

ENRIQUE O. OLONAN & ASSOCIATES, a proprietor existing under the laws of the Republic of the Philippines, with business address at Suite 305 Xavierville SQ. Condo, #38 Xavierville Avenue, Loyola Heights 3, Quezon City, represented herein by its Owner, ARCH. ENRIQUE O. OLONAN, hereinafter referred to as "E. OLONAN"

WITNESSETH: That

WHEREAS, the DENR conducted a competitive bidding for the Consulting Services for the Structural Audit and Detailed Engineering of the Main Building of the Department of Environment and Natural Resources-Central Office (DENR-CO) with an Approved Budget for the Contract (ABC) of P2,000,000.00 per Bid Ref. No. DENR-CO-2020-021 pursuant to Republic Act (RA) No. 9184 otherwise known as the Government Procurement Reform Act (GPRA) and its 2016 Revised Implementing Rules and Regulations (IRR);

WHEREAS, the bid of E. OLONAN was declared as the Single Rated and Responsive Bid (SRRB) by the Bids and Awards Committee (BAC), and was approved by the Head of Procuring Entity;

WHEREAS, the DENR issued a Notice of Award (NOA) in favor of E. OLONAN;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties have agreed on the following terms and conditions:

- 1. The words and expressions in this Contract shall have the same meaning as are respectively assigned to them in the Conditions of Contracts hereinafter referred to.
- 2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No.9184 shall be declared to form and be read and constructed as part of this Contract, viz.:
 - A. Philippine Bidding Documents (PBD);
 - i. Terms of Reference:
 - ii. General Conditions of the Contract; and
 - iii. Special Conditions of the Contract

- B. Bid submission of E. OLONAN
 - i. Eligibility Documents
 - ii. Technical Documents
 - iii. Financial Documents
- C. NOA received by E. OLONAN on 22 December 2020.
- D. Performance Security in the form of Performance Bond issued by Western Guaranty Corporation amounting to P593,400.00 dated 23 December 2020.
- E. Other Contract documents that may be required by existing laws and/or the DENR in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the
- F. Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. Completion of works is within sixty (60) calendar days from receipt of Notice to Proceed.
- 4. The DENR shall pay E. OLONAN the amount of ONE MILLION NINE HUNDRED SEVENTY EIGHT THOUSAND PESOS ONLY (P1,978,000.00) for Consulting Services for the Structural Audit and Detailed Engineering of the Main Building of the Department of Environment and Natural Resources-Central Office (DENR-CO), in accordance with the terms of payment as prescribed in the Philippine Bidding Documents (PBD) for Goods and subject to the usual accounting and auditing rules and regulations.

Mode of payment will be through progress billing as follows:

Description	Deliverables	Percentage of Contracted Amount
Progress Billing No. 1	Requirements listed in Item 4.1 per Section VI. Terms of Reference (TOR) of the Bidding Documents	30%
Progress Billing No. 2	Requirements listed in Item 4.2 per Section VI. TOR of the Bidding Documents	40%
Final Billing	Final Report for Consultancy and approval of the End-user	30%

- E. OLONAN may request for an advance payment or mobilization fund not exceeding fifteen percent (15%) of the contract amount which shall then be deducted to Progress Billing No. 1
- 6. The **DENR** and **E. OLONAN** shall comply with the terms and conditions under RA No. 9184 and its IRR, and other applicable laws.
- All other terms and conditions subsequently agreed upon by the parties after signing
 of this Contract shall constitute an addendum thereto and form an integral part thereof
 for all intents and purposes.

IN WITNESS WHEREOF, the Parties have hereunto affixed their signatures on the date and at the place first above written.

DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES

ENRIQUE O. OLONAN & ASSOCIATES

By:

By:

ROLANDO R. CASTRO
Director for Administrative, Service

SIGNED IN THE PRESENCE OF:

O!C-CHIEF PROCUREMENT MANAGEMENT
SECTION, PSMD

OBR NO 200-12-07993
AMOUNT & 1.978, 000.00

DIÑA M. NILLOSAN Department Chief Accountant

FUNDS AVAILABLE

DIÑA M. NILLOSAN Chief, Accounting Division

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)S. , Metro Manila)	S.	
BEFORE ME, a Notary Public for day of, personally a	and in <u>DEC 2 9 2020</u> , Metro Nopeared:	Manila, Philippines, this
NAME	GOVERNMENT ISSUED IDENTIFICATION CARD OR PASSPORT & NO.	DATE/PLACE ISSUED
ROLANDO R. CASTRO		
ARCH. ENRIQUE O. OLONAN	PRC 10 # 0004643	11/20/1075/manila
Known to me and to me known instrument and they acknowledged to deed and that of the entities they respective witness on the spaces prover a likely l	me that the same is their free ectively represent. r (4) pages, has been signed by ided therein,	and voluntary act and y the parties and their
Doc. No. $5/2$ Page No. 102 Book No. $XIII$ Series of 2020	ATTY. JAY T. BORR Notary Public Valid until Oec. 31-2 For and in Quezon of BP No. 116056 / 01-18-2020 / 18 PTR No. 9269383 / 01-02-2020 Roll No. 49649 / TIN-155 Adm. Matter No. NP-003 (2 MCLE Compliance NO. VII-0002 Valid Until 04-14-20 Add. Police Clearance Se Q.C. Hall, Quezon O	0020 City SP Quezon City, 0 / Quezon City -545-287 2019-2020) 196 / 02-26-2020 125 ec., QCPD